

**Design/Build Projects**

**Procurement Number** : E7J81  
**Financial Management Number(s)** :  
25467715232 25467725291

**Project Description:**

\*\*\*\*\*Revised Advertisement\*\*\*\*\*

**Project Description:**

Task Work Order driven Districtwide Traffic Operations Design-Build Push-Button Contract. The Task Work Orders derived from this contract may contain Federal Highway Administration approval as well as State mandates that require State approval. The successful bidder will be responsible for the implementation of projects from concept to completion of construction. Typical projects will consist of but not limited to: minor intersection improvements, lighting upgrades, median revisions, traffic signal installations, signing and pavement marking projects, minor roadway design and construction, intelligent transportation systems (ITS) upgrades, safety improvements, minor structure projects and other miscellaneous traffic operations and safety improvements.

Elements of work may include roadways, structures, intersections, interchanges, geotechnical activities, ITS, surveys, drainage, signing and pavement markings, signalization, lighting, utility coordination & relocation, maintenance of traffic, cost estimates, environmental permits, FAA and FCC permits, quantity computation books, specification packages and coordination, public involvement efforts, and all necessary incidental items for a complete project. No right-of-way acquisition will be required under this contract; therefore, all improvements must be completed within the Department-s existing right-of-way. In case there is need to obtain a license agreement, easement or fee interest, it will be the Design-Build Firm-s responsibility to coordinate in advance with the Department-s Design Project Manager (or his/her delegate) to ensure the document(s) are secured and processed in a timely manner in order to avoid unnecessary delays or time extensions. Elements of work for these projects will require all necessary documentation for designing, permitting, and construction of the projects.

**Special Notes:**

In accordance with RESTRICTION ON CONSULTANTS' ELIGIBILITY TO COMPETE FOR DEPARTMENT CONTRACTS (TOPIC 375-030-006-B), the following Firms participated in the development of the conceptual plans or Request for Proposal for this Project and are restricted from participation on a Design-Build Firm without approval from the District 7 Secretary. The Firms identified below may not represent a comprehensive list. Firms not listed below who performed services or who are later retained to perform services on this Project are subject to restriction unless an exception is obtained from the Department.

HNTB C9424

Budget Amount\*:

Individual projects may be assigned for a period of three (3) contract years from the date of the Notice to Proceed (NTP) of this Contract being issued or until a total maximum accumulated compensation of \$24,000,000 is reached. While funding cannot be encumbered until a Task Work Order is approved and authorized, the maximum limiting compensation of the contract will be increased annually for the duration of the contract, once each fiscal year, by the amount of the programmed funding for that fiscal year but not to exceed \$5,000,000 for federally funded task work orders. Individual Task Work Order assignments will not exceed \$1,000,000 and will not exceed one year in duration. This contract will be awarded for the amount of the Contractor's bid amount per the Master Pay Item List and associated unit prices.

\*Actual commitment and final execution of this contract is contingent upon an approved legislative budget and availability of funds.

Estimated Contract Time: 1095 Days

**Project Manager** : HALL, MARK A  
**Selection Procedure** : ADJUSTED SCORE TYPE  
**Response Requested** : LETTER OF INTEREST  
**Maximum Number of Pages:** 10

**Prequalification Requirements:**

**Contractor must be qualified under Rule, 14-22, Florida**

**Administrative Code - Work Class(s):**

Drainage  
Flexible Paving  
Grading  
Hot Plant-Mixed Bitum. Courses

**Professional Team Member Qualified under Rule 14-75,  
Florida Administrative Code - Work Class(es):**

6.1 - Traffic Engineering Studies  
6.2 - Traffic Signal Timing  
6.3.3 - Intelligent Trans Traffic Eng. Communications  
7.1 - Signing, Pavement Marking & Channelization  
7.2 - Lighting  
7.3 - Signalization  
3.1 - Minor Highway Design  
3.2 - Major Highway Design  
6.3.1 - Intelligent Trans Sys. Analysis & Design  
6.3.2 - Intelligent Trans Systems Implementation  
8.1 - Control Surveying  
8.2 - Design, Right of Way, & Const. Surveying  
9.1 - Soil Exploration  
9.2 - Geotechnical Classification Lab Testing  
9.4.1 - Standard Foundation Studies

**Technical Questions Should Be Addressed To:**

[https://www3b.dot.state.fl.us/BidQuestionsAndAnswers/  
Proposal.aspx/SearchProposal](https://www3b.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal)

**Special Notes:**

\*\*STIPENDS ARE NOT APPLICABLE TO THIS CONTRACT\*\*

Response Procedures:

Design-Build Team Contact Information:

Include in ELOI a contact name & phone number for the Contractor and a name & phone number for the Consultant.  
Phase I ELOI Response Deadline: 09JAN2015 Time: 02:30 PM

[View RFP](#)

(Adobe Acrobat® PDF file)

<b>Advertisement Status</b>	<b>: Shortlisted</b>		
<b>Date of Advertisement</b>	<b>:</b>	05DEC2014	
<b>Phase1 Selection Cmte. Meeting</b>	<b>:</b>	10FEB2015	<b>Time:</b> 1:30PM
<b>LOI Scores Notification Date</b>	<b>:</b>	11FEB2015	<b>Time:</b> 5:00PM
<b>Deadline for Election to Participate in Phase2</b>	<b>:</b>	13FEB2015	<b>Time:</b> 5:00PM
<b>Posting of Shortlist</b>	<b>:</b>	16FEB2015	<b>Time:</b> 12:00PM
<b>Mand. Pre-Proposal Meeting Date:</b>		03MAR2015	<b>Time:</b> 10:00AM
<b>Phase 2 Tech. Proposal Due Date:</b>		07MAY2015	<b>Time:</b> 2:30PM
<b>Price Proposal Due Date</b>	<b>:</b>	05JUN2015	<b>Time:</b> 2:30PM
<b>Proposal Opening Date</b>	<b>:</b>	05JUN2015	<b>Time:</b> 2:30PM
<b>Final Selection Meeting Date</b>	<b>:</b>	09JUN2015	<b>Time:</b> 1:30PM

**Meeting Location Notes:**

Mandatory Pre-Proposal Meeting Location:  
D7 Headquarters 11201 N. McKinley Drive, Tampa, FL, 33612

<b>Shortlisted Firms</b>	<b>Phase1 Score</b>
AJAX PAVING INDUSTRIES OF FL, LLC	15.0
CONE & GRAHAM INC	16.4
Pepper Contracting Services, Inc.	13.2
<b>Firms not participating in Phase 2</b>	<b>Phase1 Score</b>
DAVID NELSON CONSTRUCTION CO.	12.8